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CSPS Renovation 4,728,954

Artist Studio 114,833

Total Project Cost 4,843,787




8/3/2009

Legion Ari Summary
Description ${8F Sub Totals 'otais
New Addition 2983.120
Main Entrance/Mechanical 2,808 sf 140.00 393,120
,.'ff:",.."{.f].f!};*vf_,’uf’ 0.200
Walks 1,340 sf 30.00 40,200
Building Exterior 534,894
Wall Repair 18,493 sf 12.70 234,861
New Openings 18,493 sf 9.00 166,437
Roofing 11,133 sf 12.00 133,596
interior Renovation 3 557.101
1sement
Renovation & Floor Repair 11,227 sf 12.00 134,724
';4 4 v[ H
Tenant Space 6,844 sf 52.00 355,888
Renovated Space 4,285 sf 158.95 681,106
Me Vi
Renovated Space 1,608 si 158.95 239,699
Second Floor
Renovated Space 11,160 sf 158.95 1,773,897
Third Flooi
Renovated Space 2,339 sf 158.95 371,787
To 4,525,31

Total Construction Budget

Fee - 4.5% 203,639

fof i
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Summary

Description $/SF Sub Totals Totals
Building Exterioi 10,768
Wall Repair & New Openings 2,464 st 10.00 24 840
Roofing 1,008 sf 16.00 16,128

Interior Renovation

Artist Studio 768 st 45.00 34,560
Apartment 768 st 45.00 34,560
[Totals 109,888 |
Fee - 4.5%

Total Construction Budget

lofl



CSPS RENOVATION/REMODEL

Conceplnal Scope Document

New Addition

Exterior skin shall consist of glazed curtain wall system 2 ¥2 stories in height with structural steel
frame, and concrete floors. Roofing shall be a built- up roofing system. The addition shall
contain an entry vestibule, and accessible stairs to serve the space. Accessible stair shall consist
of metal pan stairs with cable style architectural handrails. Floor Finishes within this space shall
be carpet in lobby areas and on stairways. Wall finishes shall be exposed existing masoary and
painted drywall in entry areas. Ceilings shall be 2 x 2 acoustical ceiling tile with gypsum soffits
as required to cover structure. This area will be served by a new central mechanical system. The
addition shall contain a mixture of can lights and troffers throughout, and accent lighting to
create a glowing effect at night.

Existing Building

Sitework shall be limited to areas disturbed by the new addition, and new sidewalks to surround
the property. Grass will be restored around the limits of construction. No existing landscaping
will be damaged, nor will any be added.

At the exterior of the building, existing brick will be cleaned of paint. Brick damaged by
previous sandblasting will be re-sealed and tuckpointing will be done in select areas. Storefronts
at street level will be returned to a more historic look and new storefront windows with historic
details will be utilized. Any existing historic punched windows will be refurbished and windows
not considered to be historic will be replaced with historically sensitive modern window systems,
Wood trim details will be refurbished, or replaced to match original construction. The existing
building will be re-roofed using a built up roofing system and replacement standing seam at
existing standing seam locations.

At the basement level the existing basement will be cleaned and have any existing debris
removed. No additional construction will take place at the basement level.

First floor functions will be revised from their existing conditions as shown in the attached
diagrams.

Lobby and lower gallery space wall finishes will consist of 50% wood paneling and 50% painted
surfaces. Restroom areas shall be half height tile on wet walls and vinyl wall covering on areas
not covered by tile. Drywall and metal stud walls will be added as shown in the diagrams to
break up the two converted tenant spaces along Third Avenue. Exterior walls will be insulated
metal stud walls. Drywall finshes shall be painted throughout. New interior doors shall be wood
doors with painted hollow metal frames.

At the lobby area, ramps and stairs will be added to account for the variations in floor levels at
the lobby. Architectural handrails for stairs and ramps will be added. Floor finishes shall be
carpet throughout lobby, office, classroom, box office, and retail areas. Wood floors shall be
included at the studio space, and restrooms shall have ceramic tile flooring. The stair at the
southeast corner will be adjusted as necessary to create a functional accessible means of egress.



CSPS RENOVATION/REMODEL

Coneeptyal Scope Document

Ceilings at the lobby shall be 50% Drywall and 50% Acoustical tile ceiling. At the studio, office
and tenant space existing tin ceiling shall be refurbished if it remains.

Laminate toilet partitions, and solid surface vanities, and standard toilet accessories shall be
included in restroom spaces. A new hydraulic elevator shall be added at the existing freight
elevator location for accessibility.

Second floor functions will be revised from their existing conditions as shown in the attached
diagrams. The auditorium and main gallery finishes will remain as they currently exist.
Structural issues causing ceilings to sag and requiring the addition of steel in the center of the
space will be corrected by reinforcing the truss’ allowing for the removal of the steel. Structural
issues causing ceilings to sag at the bar area will be corrected as well. A corridor will be added
to allow for entrance in to auditorium and gallery space from either side. The bar and corridor
arcas will be reduced in size to accommodate circulation from the new entry point to the
auditorium. Expanded restrooms will be provided

Plaster walls will remain in tact, plaster will be patched as necessary and repainted. Added walls
shall be metal stud and drywall walls and all drywall shall be painted. Lobby space shall contain
50% architectural wood paneling and 50% painted drywall. Restrooms will have 2 height
ceramic tile on wet walls and vinyl wall covering on areas not tiled. Existing doors will be
refinished and re-used. New doors will be painted hollow metal frames with wood doors. Any
existing historic doors that can be re-used will be. Original windows looking down in the the 3"
st entry stair to the auditorium will be refurbished, and/or recreated.

Wood floors at the stage area will be replaced. Flooring at the theatre and gallery will remain.
Lobby, hallway, bar, club room, and office space will have carpeting replaced. Concessions arca
will contain new VCT flooring. New restrooms will have tile flooring.

Theatre, gallery, club room, hallways, lobby’s, and bar spaces contain painted tin ceilings. These
ceilings will be stripped and repainted. Damaged ceilings shall be matched with similar
materials. Restrooms shall contain 50% drywall and 50% Acoustical tile ceilings. Office space
shall contain 25% drywall and 75% acoustical tile ceilings. Stage area shall remain exposed
structure.

Restrooms shall have laminated toilet partitions, solid surface countertops and standard toilet
accessories. Existing bar shall be shortened and refurbished. Casework shall be provided for
storage in the concessions area.

Upgraded lighting and sound systems shall be added to the theatre space. This shall include
connections to allow for the movement of the corridor. A fire curtain shall be added to the stage
area.

Mechanical system serving all floors shall be replaced in its entirety. New mechanical system
shall be located in a penthouse on top of the addition or added to the roof. This shall be a forced



CSPS RENOVATION/REMODEL

Conceptual Scope Document

air HVAC system ducted (o all areas of the building and zoned appropriately to serve the various
spaces.

Plumbing system shall be revised to accommodate the latest layout and outdated systems shall be
brought up to current codes and/or capped.

A fire protection system shall be added to the building. A central fire alarm system with
monitoring will be added to the building.

The electrical distribution systems will be replaced in their entirety to bring the system up to
code. Existing lighting systems will be replaced, and new wiring pulled where required. Some
existing circuitry may be re-used if possible. Emergency and exit lighting will be added. New
spaces with drop in ceilings will contain troffers and/or can lights. Office areas will be served by
direct indirect lighting. New mains shall be connected to serve the elevator and all new
mechanical systems.

Fire House

The former fire house adjacent the facility will be remodeled to provide a gallery on 1™ floor and
artist residency on the 2nd. The ceramic tile wall finishes will be cleaned, repaired, and
refurbished on first floor. On the 2™ floor the existing plaster will be patched as necessary and
painted. The ceilings on I floor are tin ceilings and will be repaired. On 2" floor the ceilings
are plaster and will be patched and repainted. On the first level floor finishes are currently
concrete. This concrete will be cleaned and resealed. On 2™ floor the wood floors will be
sanded down and refinished.

The exterior of the building will be re-roofed. Existing historic windows will be refurbished and
remain, Exterior wood soffits will be repaired and repainted.



